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VYSVĚTLENÍ ZADÁVACÍ DOKUMENTACE 

POŘ. Č. 32 
 
 
V souladu s ustanovením § 98 zákona č. 134/2016 
Sb., o zadávání veřejných zakázek, ve znění 
pozdějších předpisů, a s článkem 2.8.1 Pokynů pro 
zadání zakázek pro programy spolufinancované 
z rozpočtu SFŽP ČR, zadavatel poskytuje 
vysvětlení zadávací dokumentace k veřejné 
zakázce. 

EXPLANATION OF THE TENDER 

DOCUMENTATION NO. 32 
 
 
In accordance with Section 98 of Act No. 134/2016 
Coll., the Public Procurement Act, as amended, and 
Article 2.8.1 the Procurement Guidelines for 
Programmes Co-financed from the Budget of the 
State Environmental Fund of the Czech Republic, 
the contracting entity hereby provides explanation 
to the tender documentation of the public contract. 

 

IDENTIFIKACE ZADÁVACÍHO ŘÍZENÍ / IDENTIFICATION OF THE TENDER PROCEDURE 

Zadavatel: / 
Contracting Entity: 

ŠKO-ENERGO, s.r.o. 
tř. Václava Klementa 869, Mladá Boleslav II, 293 01 Mladá Boleslav, 
IČO: / Identification No.: 61675938 

Název: / Name: „Modernizace teplárny ŠKO-ENERGO – OB2 Kotelny“ 

Druh zadávacího řízení: / Type of the tender procedure: otevřené řízení / open procedure 

ČÁST 1: PŘESNÉ ZNĚNÍ ŽÁDOSTI DODAVATELE O VYSVĚTLENÍ ZADÁVACÍ DOKUMENTACE /  
PART 1: EXACT WORDING OF THE REQUEST OF A SUPPLIER FOR EXPLANATION OF THE 
TENDER DOCUMENTATION 

Tender documentation section 4.5 specifies the period and place of performance of public contract as 
follows: Expected date of commencement of the performance of the public contract is 1st of June 2024 
and expected date of completion of the performance of the public contract is 31st of December 2027.  

Shall we assume 1.6.2024 as effective date of the contract?  

What is the meaning of the expected completion date?  

Is it fully up to contractor to decide an optimum project duration and is it even possible to have the 
completion later than 31.12.2027? 

ČÁST 2: VYSVĚTLENÍ ZADÁVACÍ DOKUMENTACE / 
PART 2: EXPLANATION OF THE TENDER DOCUMENTATION1 

Dotaz/request: 

Tender documentation section 4.5 specifies the period and place of performance of public contract as 
follows: Expected date of commencement of the performance of the public contract is 1st of June 2024 
and expected date of completion of the performance of the public contract is 31st of December 2027.  

Shall we assume 1.6.2024 as effective date of the contract?  

What is the meaning of the expected completion date?  

Is it fully up to contractor to decide an optimum project duration and is it even possible to have the 
completion later than 31.12.2027? 

Odpověď Zadavatele: 

V souladu s článkem 25.1 závazného textu návrhu smlouvy o dílo nabývá smlouva účinnosti okamžikem 
podpisu oběma smluvními stranami. 

V souladu s článkem 4.5 zadávací dokumentace bude skutečný termín zahájení plnění veřejné zakázky 
zadavatelem stanoven v závislosti na harmonogramu plnění ostatních obchodních balíčků tak, aby byly 

 
1 V souladu se zadávací dokumentací je rozhodujícím zněním poskytnutého vysvětlení zadávací dokumentace výhradně české 
znění. Překlad do anglického jazyka, pokud je poskytnut, má pouze informativní povahu. / In accordance with the Tender 
Documentation, exclusively the Czech wording of the provided explanation of the Tender Documentation shall prevail. The 
translation into the English language (if provided) is of an informative nature only. 
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splněny zejména veškeré technologické postupy a návaznosti. Dodavatel je povinen plnění veřejné 
zakázky uvedenému přizpůsobit. 

Předpokládaný termín ukončení plnění představuje orientační informaci. Dobu plnění doplní dodavatel 
do článku 5 závazného textu návrhu smlouvy o dílo, v souladu se zadávací dokumentací je však 
dodavatel povinen plnění uzpůsobit v závislosti na plnění ostatních obchodních balíčků. 

Určení doby a délky plnění tak není zcela rozhodnutím dodavatele. 

 

INFORMATIVE TRANSLATION FROM THE CZECH LANGUAGE: 

In accordance with Article 25.1 of the binding text of the draft contract for work, the contract becomes 
effective upon its signing by both Parties. 

In accordance with Article 4.5 of the Tender Documentation, the actual date of commencement of the 
public contract performance will be set by the Contracting Entity depending on the timetable of 
implementation of the other business packages, so as to maintain all the technological procedures and 
continuities. The supplier shall adjust the performance of the public contract to the above. 

The expected date of completion is an informative indication. Period of performance shall be filled in 
Article 5 of the binding text of the draft contract for work by the supplier, however, under the Tender 
Documentation the supplier shall adjust the performance depending on the performance of other 
business packages. 

Thus, deciding on the period of length of performance is not fully up to the supplier. 
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